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Contract No. 255-23

INTERLOCAL COOPERATION AGREEMENT
Between the
Cities of West Richland and Richland
Re: Badger Mountain South Traffic Mitigation

This INTERLOCAL AGREEMENT (“Agreement”) is made and entered into this 21st day of
June , 2023 (the “Effective Date”) by and between the City of Richland (hereinafter
“Richland”), a Washington municipal corporation, and the City of West Richland (hereinafter
“West Richland”), a Washington municipal corporation (referred to collectively as the “Parties”).
This Agreement is made in conformance with and under the authority granted by Ch. 39.34 RCW,
the Interlocal Cooperation Act.

l. Recitals

WHEREAS, land development activity in Richland is predicted to impact operation and
level of service of several intersections on West Richland’s road system as identified in the Badger
Mountain South Traffic Impact Analysis dated February 16, 2022; and

WHEREAS, Richland and West Richland desire to establish a means by which Richland
will fully mitigate the predicted impacts; and

WHEREAS, Richland enforces development impact mitigation obligations on land
development activity through project environmental evaluation and collection of traffic impact fees;
and

WHEREAS, Ch. 39.34 RCW, the Interlocal Cooperation Act, authorizes local governments
to contract for the joint conduct of activities which each of the Parties is individually authorized to
perform.

NOW, THEREFORE, in consideration of the mutual agreements and covenants herein
contained, the Parties agree as follows:

Il. Agreement

Section 1. Purpose

The purpose of this Agreement is to authorize and structure Richland’s mitigation of the impacts
to West Richland’s roadway system resulting from Badger Mountain South’s current and planned
land development activities as identified in the Badger Mountain South Traffic Impact Analysis
dated February 16, 2022.

Section 2. Legal Entity
No separate legal or administrative entity is created upon execution of this Interlocal Cooperation
Agreement, and no property will be acquired or owned under this Agreement.

Section 3. Responsibilities of Richland
Richland shall have the following responsibilities:

1. Richland agrees to provide payment in the amount of $250,139 to West Richland for the
construction of intersection improvements at the intersection of Keene Road and Bombing
Range Road as part of West Richland’s Bombing Range Road & Keene Road Intersection
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Modifications Project, subject to the following:

a. Richland’s source of funds for payment will be traffic impact fees paid pursuant to Title 12.03
of the Richland Municipal Code (RMC).

b. Richland’s construction phase payment shall be made within thirty (30) calendar days of
execution of this Agreement.

2. Richland agrees to provide payment in the amount of $3,299 to West Richland for the design,
construction, and programming of phase 1 intersection improvements for right-turn overlap
and pedestrian crossing delay programming at the intersection of Keene Road and Kennedy
Road, subject to the following:

a. Richland’s source of funds for payment will be traffic impact fees paid pursuant to Title 12.03
RMC.

b. Richland’s design, construction and programming phase payment shall be made no later
than March 31, 2024.

3. As of May 2023, West Richland’s Bombing Range Road and Kennedy Road Intersection
Modification Project’s total estimate cost at the project planning stage is approximately
$1,639,000. Richland agrees to provide payment to West Richland for forty-one percent (41%)
of the actual total cost for the design, road right-of-way acquisition, and construction of
intersection improvements at the intersection of Bombing Range Road/Dallas Road and
Kennedy Road as part of West Richland’s Bombing Range Road and Kennedy Road
Intersection Modification Project as shown on Exhibit A, subject to the following:

a. Richland’s source of funds for payment will be traffic impact fees paid pursuant to Title
12.03 RMC. Payments under this Section are conditioned on development activity
occurring that is subject to the code provisions providing traffic impact revenue sufficient
to fund said obligations.

b. Richland’s obligations for this project are limited to the intersection improvements needed
to mitigate the impacts identified in the February 16, 2022, Traffic Impact Analysis, as
shown on Exhibit A. If West Richland designs the project to include additional features to
achieve other objectives the costs of those features shall not be included in invoicing to
Richland.

c. Presuming the referenced development activity occurs, West Richland has tentatively
scheduled the project design and road right-of-way phase to begin March 31, 2025, and
the construction phase to begin March 31, 2027.

d. Presuming the referenced development activity occurs, West Richland will invoice
Richland, on a not more frequent basis than monthly, for actual work as completed. West
Richland shall provide backup documentation for each invoice submitted to Richland.
Richland will pay the balance within thirty (30) calendar days of receipt of an invoice.

4. As of May 2023, West Richland’s Dallas Road and Arena Road Intersection Modification

Project’s total estimate cost at the project planning stage is approximately $219,722. Richland
agrees to provide payment to West Richland for one hundred percent (100%) of the actual

West Richland BMS Traffic Impact Mitigation Interlocal Agreement (2023) Page 2 of 7



DocuSign Envelope ID: 0E8598BC-72EA-4A68-9701-694F778FBCCE

cost for the design and construction of intersection improvements at the intersection of Dallas
Road and Arena Road and shown on Exhibit B, subject to the following:

a. Richland’s source of funds for payment will be traffic impact fees paid pursuant to Title
12.03 RMC. Payment under this Section is conditioned on development activity occurring
that is subject to the code provisions providing traffic impact revenue sufficient to fund said
obligations.

b. Richland’s obligations for this project are limited to the intersection improvements needed
to mitigate the impacts identified in the February 16, 2022, Traffic Impact Analysis, as
shown on Exhibit B. If West Richland designs the project to include additional features to
achieve other objectives the costs of those features shall not be included in invoicing to
Richland.

c. Presuming the referenced development activity occurs, West Richland has tentatively
scheduled the project design and road right-of-way phase to begin March 31, 2025, and
the construction phase to begin March 31, 2027.

d. Presuming the referenced development activity occurs, West Richland will invoice
Richland, on a not more frequent basis than monthly, for actual work as completed. West
Richland shall provide backup documentation for each invoice submitted to Richland.
Richland will pay the balance within thirty (30) calendar days of receipt of an invoice.

e. Richland agrees to timely review permit applications submitted by West Richland for
intersection improvements at the intersection of Dallas Road and Arena Road and
improvements to Arena Road and will issue said permits at no cost upon demonstrated
compliance with the City’s infrastructure permitting code and process.

5. As of May 2023, West Richland’s Keene Road and Kennedy Road Intersection Modification
Phase 2 Project's total estimate cost at the project planning stage is approximately
$1,817,200. Richland agrees to provide payment to West Richland for eleven percent (11%)
of the actual cost to West Richland for the design and construction of phase 2 intersection
improvements at the intersection of Keene Road and Kennedy Road as shown on Exhibit C,
subject to the following:

a. Richland’s source of funds for payment will be traffic impact fees paid pursuant to Title
12.03 RMC. Payments under this section are conditioned on development activity
occurring that is subject to the code provisions providing traffic impact revenue sufficient
to fund said obligations.

b. Richland’s obligations for this project are limited to the intersection improvements needed
to mitigate the impacts identified in the February 16, 2022, Traffic Impact Analysis, as
shown on Exhibit C. If West Richland designs the project to include additional features to
achieve other objectives the costs of those features shall not be included in invoicing to
Richland.

c. Presuming the referenced development activity occurs, West Richland has tentatively

scheduled the project design and road right-of-way phase to begin March 31, 2035, and
the construction phase to begin March 31, 2038.
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Presuming the referenced development activity occurs, West Richland will invoice
Richland, on a not more frequent basis than monthly, for actual work as completed. West
Richland shall provide backup documentation for each invoice submitted to Richland.
Richland will pay the balance within thirty (30) calendar days of receipt of an invoice.

6. The aforementioned projects and associated payment schedules are based on an estimated
pace of development for the land development activities identified in the Badger Mountain
South Traffic Impact Analysis dated February 16, 2022. The aforementioned payment
obligations are subject to availability of funds in the Zone 3 account of Richland’s traffic impact
fee program. Further, nothing in this Agreement shall be construed as creating an obligation
on the City of Richland to pay from any other funding source whatsoever held by the City of
Richland.

7. Richland shall make its best effort to set aside funds from revenues collected in Zone 3 to
support the payments contemplated under this Agreement. The Parties agree to negotiate in
good faith an amendment to this Agreement to either slow or accelerate payments due and,
if necessary, adjust payment amounts to West Richland if the estimated pace of development
relied on in the Badger Mountain South Traffic Impact Analysis dated February 16, 2022,
changes significantly.

8. Richland anticipates entering into multiple agreements to distribute traffic impact fee funds for
identified mitigation projects. Richland shall prioritize reimbursements to public agency
partners such as West Richland over payments to land developers.

Section 4. Responsibilities of West Richland
West Richland shall have the following obligations:

1. West Richland agrees to design and construct intersection improvements at the
intersection of Keene Road and Bombing Range Road as part of West Richland’s
Bombing Range Road & Keene Road Intersection Modifications Project. West Richland’s
source of funds for design and construction activities will be from traffic impact fees paid
pursuant to Chapter 16.14 of the West Richland Municipal Code (WRMC) and payments
from Richland under this Agreement. The design and construction activities are
conditioned on development activity occurring for which West Richland will receive
payment from Richland under this Agreement.

2. West Richland agrees to design, construct and program phase 1 intersection
improvements for right-turn overlap and pedestrian crossing delay programming at the
intersection of Keene Road and Kennedy Road. West Richland’s source of funds for
design, construction and programming activities will be from traffic impact fees paid
pursuant to Chapter 16.14 WRMC and payments from Richland under this Agreement.
The design, construction and programming activities are conditioned on development
activity occurring for which West Richland will receive payment from Richland under this
Agreement.

3. West Richland agrees to design, acquire necessary road right-of-way, and construct
intersection improvements at the intersection of Bombing Range Road/Dallas Road and
Kennedy Road as part of West Richland’s Bombing Range Road and Kennedy Road
Intersection Modification Project and shown on Exhibit A. West Richland’s source of
funds for design, road right-of-way acquisition and construction activities will be from traffic
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impact fees paid pursuant to Chapter 16.14 WRMC and payments from Richland under
this Agreement. The design, road right-of-way acquisition and construction activities are
conditioned on development activity occurring for which West Richland will receive
payment from Richland under this Agreement and subject to availability of funds in the
355-fund account of West Richland Richland’s traffic impact fee program. Further, nothing
in this Agreement shall be construed as creating an obligation on the City of West Richland
to pay from any other funding source whatsoever held by the City of West Richland.

4. West Richland agrees to design and construct intersection improvements at the
intersection of Dallas Road and Arena Road and shown on Exhibit B. West Richland’s
source of funds for design and construction activities will be from traffic impact fees paid
pursuant to Chapter 16.14 WRMC and payments from Richland under this Agreement.
The design and construction activities are conditioned on development activity occurring
for which West Richland will receive payment from Richland under this Agreement and
subject to availability of funds in the 355-fund account of West Richland Richland’s traffic
impact fee program. Further, nothing in this Agreement shall be construed as creating an
obligation on the City of West Richland to pay from any other funding source whatsoever
held by the City of West Richland.

5. West Richland agrees to design and construct phase 2 intersection improvements at the
intersection of Keene Road and Kennedy Road as shown on Exhibit C. West Richland’s
source of funds for design and construction activities will be from traffic impact fees paid
pursuant to Chapter 16.14 WRMC and payments from Richland. The design and
construction activities are conditioned on development activity occurring for which West
Richland will receive payment from Richland under this Agreement and subject to
availability of funds in the 355-fund account of West Richland Richland’s traffic impact fee
program. Further, nothing in this Agreement shall be construed as creating an obligation
on the City of West Richland to pay from any other funding source whatsoever held by the
City of West Richland.

6. The aforementioned projects and associated payment schedules are based on an
estimated pace of development for the land development activities identified in the Badger
Mountain South Traffic Impact Analysis dated February 16, 2022. The Parties agree to
negotiate in good faith an amendment to this Agreement to either slow or accelerate
payments due and, if necessary, adjust payment amounts to West Richland if the
estimated pace of development relied on in the Badger Mountain South Traffic Impact
Analysis dated February 2, 2022, changes significantly.

7. West Richland agrees that the terms of this Agreement provide full and complete
mitigation of the known or anticipated impacts to West Richland’s roadway system from
the current planned Badger Mountain South land development activities as identified in
the Badger Mountain South Traffic Impact Analysis dated February 16, 2022.

8. Upon payment in full by Richland under this Agreement, West Richland covenants not to
bring any claim whatsoever related to mitigation of traffic impacts on West Richland’s
roadway system from the current planned Badger Mountain South land development
activities as identified in the Badger Mountain South Traffic Impact Analysis dated
February 16, 2022.
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Section 5. Duration

The Agreement shall be effective when executed by both Richland and West Richland and shall
remain in effect until the last project contemplated herein is completed and accepted by the City
of West Richland unless terminated as set forth in Section 6.

Section 6. Termination
This Agreement may be terminated only by mutual agreement of both parties. Termination shall
become effective upon the date the last signing party executes an agreed notice of termination.

Section 7. Notices

Notice given under this Agreement shall be in writing, and may be by mail, personal delivery, or
email transmission. The Parties are responsible for keeping the contact information below current.
Written notices shall be directed to the Parties as follows:

City of Richland

625 Swift Boulevard, MS-26
Richland, WA. 99352

Attn: Public Works Director
progalsky@ci.richland.wa.us

City of West Richland

3100 Belmont Blvd., Suite 102
West Richland, WA. 99353
Attn: Public Works Director
roscoe@westrichland.org

Section 8. Filing

Pursuant to RCW 39.34.040, this Agreement shall become effective on the Effective Date first
written above only upon filing with the Benton County Auditor or posting on each agency’s website
after full execution by the Parties.

Section 9. Modification

This Agreement may be amended or modified only in writing, and only with the written consent of
each undersigned Party. If Richland conducts an update to the February 16, 2022, Traffic Impact
Analysis or causes an update to be completed by others that documents material changes to the
impacts on West Richland’s road system the Parties agree to negotiate an amendment to this
agreement to reflect the changes in mitigation needed to resolve impacts to West Richland’s road
system.

Section 10. Severability

If any provision of this Agreement is found by a court of competent jurisdiction to be invalid or
unenforceable as written, the remainder of the Agreement or the applications of the remainder of
the Agreement shall not be affected. To this end, the terms and conditions of this Agreement are
declared severable.

Section 11. Jurisdiction & Venue

Jurisdiction and venue for any action relating to the interpretation, enforcement, or any dispute
arising from this Agreement shall be in Benton County Superior Court. This Agreement shall be
construed in accordance with the laws of the State of Washington.
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Section 12. Waiver

No waiver by either Party hereto of any terms or conditions of this Agreement shall be deemed or
construed to be a waiver of any other term or condition, nor shall the waiver of any breach be
deemed or construed to constitute a waiver of any subsequent breach, whether of the same or
any other term or condition of this Agreement.

Section 13. Authority to Execute

Each person executing this Agreement on behalf of another person, corporation, partnership,
company, or other organization or entity represents and warrants that he or she is fully authorized
to so execute and deliver this agreement on behalf of the entity or party for which he or she is
signing. The parties hereby warrant to each other that each has full power and authority to enter
into this agreement and to undertake the actions contemplated herein, and that this agreement is
enforceable in accordance with its terms.

IN WITNESS WHEREOF, the Parties have signed this Agreement as of the day and year written

above.
City of Richland City of West Richland
SN

SO A Brund Luvy
JonAmundson, ICMA-CM Brent Gerry, Mayor '
City Manager
Attest: Attest:

ef- o St
Jennifer Rogers, City Clerk Stephanie Haug, City Clerk
Approved as to form: Approved as to form:
Heather Kintzley, City A\fforney Jessica Foltz, City Attorney
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EXRHIBIT A

-+

RELOCATE STREET LIGHT

AND JUNCTION BOX

RELOCATE STREET LIGHT
v AND JUNCTION BOX

ASSUMPTIONS:
e 6"-3"-9" TYP. SECTION (FROM KEENE/BRR)
e ESTIMATE INCL. CURB RETURN @ DALLAS/ARENA _@*
o ESTIMATE INCL. REMOVAL OF 2 CBS AND 2
DRYWELLS TO BE REPLACED WITH NEW (10 LF
OF PIPE ASSUMED AT EACH) 0 60 120

P

SCALE IN FEET

Que,

ootk ShBENGINEERS, INC.

Badger Mountain South Traffic Mitigation
City of West Richland

Dallas Road/Kennedy Road Mitigation Concept
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(:"/l’" B ) ENGINEER'S OPINION OF PROBABLE COST
_/
PROJECT: Badger Mountain South Traffic Mitigation
PROJECT DESCRIPTION: Kennedy Road/Dallas Road Mitigation Concept
CLIENT: CITY OF WEST RICHLAND
J-U-B PROJ. NO.: 30-22-003-014
ITEM | WSDOT
o D'sTo No. ITEM DESCRIPTION QUANTITY | UNIT | UNITCOST | TOTAL COST
SCHEDULE A - BASE BID
PREPARATION
1 0001 |MOBILIZATION (10%) 1 LS. |$ 76300.00]8% 76,300.00
2 0120 |REMOVING ASPHALT CONC. PAVEMENT 333 SY. | § 10.00 | $ 3,333.33
3 0049 |REMOVING DRAINAGE STRUCTURE 4 EA. | $  1,500.00 % 6,000.00
4 0187 |REMOVING PAINT LINE 614 LF. [$ 1.20 [ $ 736.80
5 0100 |REMOVING CEMENT CONC. SIDEWALK 341 SY. | $ 20.00 | $ 6,822.22
6 0108 |REMOVING CEMENT CONC. CURB AND GUTTER 713 LFE. |$ 7008 4,991.00
7 REMOVING TREE 8 EA. |8 500.00 | $ 4,000.00
] RELOCATING COMMUNICATION PEDESTAL 1 EA. |$  250000]$% 2,500.00
9 RELOCATING JUNCTION BOX 1 EA. |$ 250000 % 2,500.00
10 0025 |CLEARING AND GRUBBING 0.2 AC. | § 4700008 861.24
1 RECORD DRAWINGS (MINIMUM BID $2500) 1 LS. |$§ 250000]8% 2.500.00
GRADING
12 0310 |ROADWAY EXCAVATION INCL. HAUL 243 C.Y. 25.00 | $ 11,086.11
13 0470 |EMBANKMENT COMPACTION 250 C.Y. 10.00 | $ 2,500.00
DRAINAGE
14 3091 |CATGH BASIN TYPE 1 2 EA. |[$ 200000][$ 4,000.00
15 1062 |PRECAST CONCRETE DRYWELL 2 EA. |$ 750000 % 15,000.00
16 3577 |SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 20 LF. [$ 86.00 | $ 1,720.00
17 SHORING-TRENCH SAFETY SYSTEMS 20 LF. |8 1.00 | $ 20.00
SURFACING
18 5115 |CRUSHED SURFACING TOP COURSE 74 CY. |$ 50.00 | $ 3,695.37
19 5095 |CRUSHED SURFACING BASE COURSE 222 CY. |$ 50.00 | $ 11,086.11
20 6510 |SOIL RESIDUE HERBICIDE 887 SY. |8 1.00 | $ 886.89
HOT MIX ASPHALT
21 5767 |HMA CL. 1/2 IN. PG 64-28H 310 TON | § 130.00 | $ 40,353.44
22 5830 |JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC CALC |$ (1.00)| § (1.00)
23 5835 |COMPACTION PRICE ADJUSTMENT CALC CALC |3 (1.00)[ $ (1.00)
EROSION CONTROL AND ROADSIDE PLANTING
24 8058 |LANDSCAPE RESTORATION 1 LS. |[$  7,500.00 % 7,500.00
25 6471 |INLET PROTECTION 7 EA. | S 150.00 | $ 1,050.00
TRAFFIC
26 7058 |CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 3 EA. |$ 250000 % 7,500.00
27 7042 |ADA FEATURES SURVEYING 1 LS. |$  500000]3% 5,000.00
28 7055 |CEMENT CONC. SIDEWALK 383 SY. |$ 55.00 | $ 21,083.33
29 6700 |CEMENT CONC. TRAFFIC CURB AND GUTTER 690 LF. |$ 4500 | $ 31,050.00
30 6806 |PAINT LINE 1,040 LF. |$ 150 | $ 1,560.00
31 6818 |PLASTIC WIDE LINE 397 LF. |$ 2.00 | $ 794.00
32 5859 |PLASTIC STOP LINE 42 LF. |$ 20.00 [ $ 840.00
33 6833 |PLASTIC TRAFFIC ARROW 4 EA. | $ 200.00 | $ 800.00
34 6857 |PLASTIC CROSSWALK LINE 80 SF. [$ 15.00 | $ 1,200.00
35 6890 |PERMANENT SIGNING 1 LS. |$ 250000]% 2,500.00
36 6904 ILLUMINATION SYSTEM 1 L.S. $ 50,000.00 | $ 20,000.00
37 6971 |PROJECT TEMPORARY TRAFFIC CONTROL 1 LS. |§ 2000000]% 20,000.00
36 6912 |TRAFFIC SIGNAL SYSTEM 1 LS. |$ 50000000 % 500,000.00
38 7059 |CEMENT CONC. DRIVEWAY ENTRANCE TYPE CITY 58 SY. |8 90.00 | $ 5,250.00
OTHER ITEMS
39 CONSTRUCTION SURVEYING 1 LS. |[$ 7,50000]% 7,500.00
40 7736 SPCC PLAN 1 L.S. $ 3,000.00 | $ 3,000.00
41 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN 1 LS. |$  200000|% 2,000.00
SUBTOTAL CONSTRUCTION COST $ 840,000
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';f)“_" ;f’%’:; ITEM DESCRIPTION QuaNTITY | UNIT | unircosT | TOTALcosT
SALES TAX @ 0% 0
CONTINGENCY 30%| $ 252,000
CONSTRUCTION TOTAL $ 1,092,000
CONSTRUCTION ENGINEERING 15% $ 163,300
DESIGN ENGINEERING 10% $ 109,200
RIGHT OF WAY $ 15,000
TOTAL ESTIMATED COST (2021 DOLLARS) $ 1,380,000
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EXHIBIT B

ASSUMPTIONS:

0 . 120 o ESTIMATE INCLUDES ALL STRIPING ON ARENA,
TRAFFIC ISLANDS, AND SIGNAGE. ESTIMATE DOES
* NOT INCL. N.E. QUADRANT CURB RETURN,
SCALE IN FEET 5 +2' : ' e 6"-3"-9" TYP. SECTION (FROM KEENE/BRR)
BIKE LANE BUFFER W8 TRAVEL LANE _ BIKE. LANE_SIDEWALK. « RESTRIPE ALL EDGE LINES AND YELLOW BUFFER

i AREA AS SHOWN BELOW

REMOVING CENTERLINE STRIPE ON ARENA

| DRAINAGE IS HANDLED FROM EXIST. FACILITIES

| AND/OR FROM DALLAS/KENNEDY PROJECT

e ISLAND LOCATION SET TO MATCH FUTURE
3—LANE TYPICAL SECTION ON DALLAS RD

 reett (NN
. ' LEGEND
\REUSE EXISTING ROADWAY SURFACING
- TEXTURED AND PIGMENTED CEM. CONC. FOR ISLANDS
@ARENA RD TYPICAL SECTION [ ] CEMENT. CONC. FOR ISLAND WALKWAYS
SCALE:NTS

> SIS

NO LEFT TURN (R3—1) SIGN
el =
STOP (R1-1) SIGN _ §8

CURB/GUTTER/WALK TO
REMAIN IN PLACE

N Jpm——

DO NOT ENTER (R5-1) SIGN V4 —

Badger MguntafilvaouttéTrhaﬂic Mitigation
ity of West Richland
@ Dallas Rd/Arena Ln Mitigation Concept

DALLAS ROAD

Pk DalactPA02A 270 PAA Prctid By: Wit Gl
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fjij‘ B 2 ENGINEER'S OPINION OF PROBABLE COST
PROJECT: Badger Mountain South Traffic Mitigation
PROJECT DESCRIPTION: Dallas Road/Arena Road Mitigation Concept
CLIENT: CITY OF WEST RICHLAND
J-U-B PROJ. NO.: 30-22-003-014
iITEM | WSDOT
NO. | STD NO. ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST
SCHEDULE A - BASE BID
PREPARATION
1 0001 MOBILIZATION (10%) 1 L.S. $ 10,400.00 | $ 10,400.00
2 0120 REMOVING ASPHALT_@NC. PAVEMENT 333 S.Y. $ 10,00 | § 3,333.33
3 0187 REMOVING PAINT LINE 460 L.F. $ 120 | $ 552.00
4 RECORD DRAWINGS (MINIMUM BID $2500) 1 L.S. $ 2,500.00 | $ 2,500.00
GRADING
5 0310 ROADWAY EXCAVATION INCL. HAUL 100 C.Y. $ 2500 | $ 2,500.00
6 0470 EMBANKMENT COMPACTION 100 C.Y. $ 10.00 | $ 1,000.00
SURFACING
7 5115 CRUSHED SURFACING TOP COURSE 8 C.Y. $ 75.00 | $ 581.94
8 5095 CRUSHED SURFACING BASE COURSE 23 C.Y. $ 75.00 | $ 1,745.83
9 6510 SOIL RESIDUE HERBICIDE 93 S.Y. $ 1.00 | $ 93.11
HOT MIX ASPHALT
10 5767 HMA CL. 1/2 IN. PG 64-28H 104 TON $ 150.00 | $ 15,551.67
1 5830 |JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC CALC |3 (1.00)[ $ {1.00}
12 5835 COMPACTION PRICE ADJUSTMENT CALC CALC | $ (1.00)| $ (1.00)
EROSION CONTROL AND ROADSIDE PLANTING
13 6471 INLET PROTECTION 2 EA. $ 150.00 | $ 300.00
TRAFFIC
14 CEMENT CONC. FOR ISLAND WALKWAYS 36 SY. (s 70,00 | $ 2,527.78
15 7054 |DETECTABLE WARNING SURFACE 48 SF._ % 40.00 | § 1,920.00
16 TEXTURED AND PIGMENTED CEM. CONC. FOR ISLANDS 101 S.Y. $ 100.00 | $ 10,088.89
17 7042 |ADA FEATURES SURVEYING 1 L.S. $ 5,000.00 | $ 5,000.00
18 6701 CEMENT CONC. TRAFFIC CURB 290 L.F. $ 60.00 | $ 17,400.00
19 6806 PAINT LINE 1,482 L.F. $ 150 | & 2,223.00
20 6859 PLASTIC STOP LINE 16 L.F. B 20.00 | § 320.00
21 6833 PLASTIC TRAFFIC ARROW 1 EA. $ 200.00 | § 200.00
22 6857 PLASTIC CROSSWALK LINE 64 S.F. $ 1500 | § 960.00
23 6890 PERMANENT SIGNING 1 L.S. $ 5,000.00 | § 5,000.00
24 8971 PROJECT TEMPORARY TRAFFIC CONTROL 1 L.S. $ 20000003 20,000.00
OTHER ITEMS
25 CONSTRUCTION SURVEYING 1 LS. |8 5000008 5,000.00
26 7736 SPCC PLAN 1 L.S. $ 3,000.00 | $ 3,000.00
27 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN 1 L.S. $ 2,000.00 | § 2,000.00
SUBTOTAL CONSTRUCTION COST $ 114,000
SALES TAX @ 0% 0
CONTINGENCY 30%]| $ 34,200
CONSTRUCTION TOTAL $ 148,200
CONSTRUCTION ENGINEERING 15% $ 22,230
DESIGN ENGINEERING 10% $ 14,820
TOTAL ESTIMATED COST (2022 DOLLARS) $ 185,000
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EXHIBI

SCALE IN FEET

' CABINET. LONGER MAST ARM
REQUIRED

LONGER

RELOCATION OF SIGNAL POLE
REQUIRED

ASSUMPTIONS:

' PHASE 1:
- e RIGHT TURN ARROW HEAD MOUNTED WITHOUT
Y SHUT DOWN OF EXIST. SIGNAL. NO TCP REQD

] d PHASE 2:
/ REUSE WSDOT STYLE CONCRETE INLETS (2) IN
£ L N.E. QUADRANT. NEW 12" SD PIPE BETWEEN.

REMOVE AND REPLACE EXIST. CBS ON S.E.

@ - 6"—3"—9" TYP. SECTION (FROM KEENE/BRR)
gy RELOCATE STREET LICHT AND NEW CURB AND GUTTER. SIDEWALK AND
JUNCTION BOX DRIVEWAY ON W. LEG OF KENNEDY

¢ SAWCUT @ FOG LINE ON W. LEG OF KENNEDY.

RELOCATE BLACK ROCK D/W ADD 12" LANE. TOTAL PAVING WIDTH = 17’

SAWCUT @ FOG LINE ON E. LEG OF KENNEDY,
ADD 12’ LANE. TOTAL PAVING WIDTH = 17°

v QUADRANT
]
:

Badger Mountain South Traffic Mitigation
City of West Richland

Keene Road/Kennedy Road Mitigation Concepl
Phase 2 Mitigation
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(“T’ﬁ.B 2 ENGINEER'S OPINION OF PROBABLE COST
/
PROJECT: Badger Mountain South Traffic Mitigation
PROJECT DESCRIPTION: Keene Road/Kennedy Road Phase 2 Mitigation Concept
CLIENT: CITY OF WEST RICHLAND
J-U-8 PROJ. NO.: 30-22.003-014
ITEM | WSDOT
no. | sTo No. ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST
SCHEDULE A - BASE BID
PREPARATION
1 0001 MOBILIZATION (10%) 1 L.S. b 58,600.00| % 58,600.00
2 0120 |REMOVING ASPHALT CONC. PAVEMENT 333 SY. | % 10.00 | § 3,333.33
3 0049 REMOVING DRAINAGE STRUCTURE 2 EA. b 1,500.00 | $ 3,000.00
4 0187 REMOVING PAINT LINE 1,275 L.F. $ 1.20 | $ 1,530.00
REMOVING AND RESETTING DRQOP INLET 2 EA. $ 1,800.00 | § 3,600.00
CONNECTING TO EXISTING STORM PIPE 1 L.S. $ 500.00 | $ 500.00
5 0100 REMOVING CEMENT CONC. SIDEWALK 44 S.Y. $ 2000 | $ 888.89
6 0108 REMOVING CEMENT CONC. CURB AND GUTTER 400 L.F. $ 7.00 | $ 2,800.00
ifi 0199 REMOVING PAINTED TRAFFIC MARKING 4 EA. $ 120.00 | $ 480.00
8 REMOVING TREE 3 EA. $ 500.00 | $ 1,500.00
2] 0025 CLEARING AND GRUBBING 0.2 AC. $ 4,700.00 | $ 832.75
10 RECORD DRAWINGS (MINIMUM BID $2500) 1 L.S. $ 2,500.00 | $ 2,500.00
GRADING
11 0310 ROADWAY EXCAVATION INCL. HAUL 268 C.Y. $ 25.00| 8% 6,698.61
12 0470 EMBANKMENT COMPACTION 202 C.Y $ 10.00 | § 2,017.78
DRAINAGE
13 3091 CATCH BASIN TYPE 1 2 EA. 3 2,000.00 | & 4,000.00
14 3577 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 150 L.F. $ 86.00 | $ 12,900.00
15 SHORING-TRENCH SAFETY SYSTEMS 150 L.F. $ 1.00 | $ 150.00
SURFACING
16 5115 CRUSHED SURFACING TOP COURSE 92 C.Y. $ 50.00 | $ 4,583.33
17 5095 CRUSHED SURFACING BASE COURSE 275 C.Y. $ 50.00 | $ 13,750.00
18 6510 SOIL RESIDUE HERBICIDE 1,545 S.Y. $ 1.00 | $ 1,544.78
HOT MIX ASPHALT
19 5767 HMA CL. 1/2 IN. PG 64-28H 545 TON $ 130.00 | $ 70,904.17
20 5830 JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC CALC | % (1.00)| $ (1.00)
21 5835 COMPACTION PRICE ADJUSTMENT CALC CALC | % (1.00){ $ (1.00)
EROSION CONTROL AND ROADSIDE PLANTING
22 8058 LANDSCAPE RESTORATION 1 L.S. $ 7,500.00 | $ 7,500.00
23 6471 INLET PROTECTION 5 EA. $ 150.00 | § 750.00
TRAFFIC
24 7058 CEMENT CONC. DRIVEWAY TYPE 1 25 S.Y. $ 90.00 | $ 2,250.00
25 | 7058 |CEMENT GONC. CURB RAMP TYPE PERPENDICULAR A 4 EA. |$ _ 2,500.00 | § 10,000.00
26 7042 |ADA FEATURES SURVEYING il L.S. $ 2,000.00 | § 2,000.00
27 7055 CEMENT CONC. SIDEWALK 266 S.Y. $ 55.00 | § 14,605.56
28 6700 CEMENT CONC. TRAFFIC CURB AND GUTTER 496 L.F. 3 45.00 | $ 22,320.00
29 6806 PAINT LINE 2,330 L.F. $ 1.50 | $ 3,495.00
30 6818 PLASTIC WIDE LINE 453 L.F. $ 200 | & 806.00
31 6859 PLASTIC STOP LINE 65 L.F. $ 20.00 1,300.00
32 6833 PLASTIC TRAFFIC ARROW 8 EA. $ 200.00 | $ 1,600.00
33 8B57 PLASTIC CROSSWALK LINE 350 S.F. $ 15.00 | § 5,250.00
34 6912 TRAFFIC SIGNAL SYSTEM 1 L.S. 200,000.00 | § 200,000.00
35 5890 |PERMANENT SIGNING 1 LS. |$ _ 5000.00 § 5,000.00
36 6904 ILLUMINATION SYSTEM 1 L.S. $ 30,000.00|$% 30,000.00
37 6971 PROJECT TEMPORARY TRAFFIC CONTROL 1 L.S. $ 125,000.00 | $ 125,000.00
OTHER ITEMS
38 CONSTRUCTION SURVEYING 1 L.S. $ 12,000.00| % 12,000.00
39 7736 SPCC PLAN 1 L.S. 3 3,000.00 | § 3,000.00
40 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN 1 L.S. $ 2,000.00 | $ 2,000.00
SUBTOTAL CONSTRUCTION COST $ 645,000
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'Lf)“_" s"ﬁ”:& ITEM DESCRIPTION quanTiTy | uniT | umiTcosT | TOTAL cosT
SALES TAX @ 0% 0
CONTINGENCY 30%| $ 193,500
CONSTRUCTION TOTAL $ 838,500
CONSTRUCTION ENGINEERING 15% $ 125,775
DESIGN ENGINEERING 10% $ 83,850
TOTAL ESTIMATED COST (2022 DOLLARS) $ 1,048,000
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RESOLUTION NO. 2023-86

A RESOLUTION OF THE CITY OF RICHLAND, WASHINGTON,
AUTHORIZING AN INTERLOCAL AGREEMENT WITH THE
CITY OF WEST RICHLAND FOR BADGER MOUNTAIN SOUTH
TRAFFIC IMPACT MITIGATION.

WHEREAS, Chapter 39.34 RCW, the Interlocal Cooperation Act, authorizes local
governments to contract for the joint conduct of activities which each of the parties is individually
authorized to perform; and

WHEREAS. land development activity in the City is predicted to impact the operation and
level of service of several intersections on West Richland’s road system as identified in the Badger
Mountain South Traffic Impact Analysis dated February 16, 2022; and

WHEREAS, the cities of Richland and West Richland desire to establish a means by which
Richland will fully mitigate the predicted traffic impacts in West Richland; and

WHEREAS, mitigation of the predicted traffic impacts in West Richland will resolve issues
expected to stem from the Badger Mountain South development and allow it to continue; and

WHEREAS, the cities of Richland and West Richland have successfully negotiated an
interlocal agreement to fully and completely mitigate traftic impacts predicted to occur due to the
Badger Mountain South development; and

WHEREAS, the City’s best interests are served by adequately mitigating the predicted traffic
impact issues with West Richland resulting from development in Badger Mountain South.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Richland that the
City Manager is authorized to sign and execute an interlocal agreement with the City of West Richland
for Badger Mountain South traffic impact mitigation.

BE IT FURTHER RESOLVED that this Resolution shall take effect immediately.

ADOPTED by the City Council of the City of Richland, Washington, at a regular meeting on

the 20 day of June, 2023.
A

hristensen, Mayor

Attest: Approved as to Form:

J em/ jex R&g’ers leLk Heather Kintzley, City Aﬁ@y

Adopted 06/20/2023 Resolution No. 2023-86





